TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

MEMO TO: FRANK DUNCAN, P.E.,, Chief District Engineer (D- 7 )
SUBJECT: IM-NH 75-7 (122) 157 PCN- 20687

GRANT COUNTY
Subcontract No.- 02 A JAVIER STEEL CORPORATION

The Department of Highways, records indicate the proposed subcontractor is a currently
approved qualified contractor with the Department. Further, it has been determined that
the total amount proposed for subcontracting to date is less than 50% of the total amount
of original contract; therefore, it meets the approval of the Department of Highways for
HAYDON BRIDGE CO. to subcontract the listed items of work to

JAVIER STEEL CORPORATION

This approval is given with the definite understanding that all conditions relating to the
Specifications, plans, proposal and instructions governing this contract are to be fully
complied with by the subcontractor; further, the prime contractor’s responsibility is in no
way relieved or diminished as a result of this approval. Also, the prime contractor or a
representative of his basic organization as general superintendent shall be on the project
at all times when construction is in progress to receive and carry out such instructions as
the Engineer may give.

This approval is contingent upon the subcontractor fully complying with the keeping in
Kentucky, until released by the Department of Highways, completed and accurate records not
limited to, but including, daily time books, payrolls, cancelled checks, invoices, etc.,
readily available for inspection by representatives of the Kentucky Department of Highways
at any reasonable time.

Further, the contractor is_to submit or require the above subcontractor to submit ALL
FEDERAL PROJECTS the following forms:

Certified Transcript of Weekly Payroll, Form TC 14-308 and Form WH 348 must accompany each
weekly payroll

We received and have in our files certificate indicating current public liability insurance
with CINCINNATI INSURANCE CO. with expiration date of 03/07/2004

as coverage of operations to be performed by JAVIER STEEL CORPORATION

in which is satisfactory.

A copy of this letter is being sent to the contractor and subcontractor in order that they
may be familiar with the requirements to be met by an approved subcontractor.

Approval Date- 12/04/2002
Total Value of Subcontract- $§ 147812.62

Dexter Newman, P.E.
Director, Division of Construction

cc:
Contractor : EATON ASPHALT PAVING CO., INC.Subcontractor : JAVIER STEEL CORPORAT
Resident Engineer : SIMPSON, M., District - 7

Division of Contract Procurement: R. Stansel

Office of Minority Affairs: Anna Patterson Division of Unemployment Insurance
Kentucky Association of Highway Contractors Plantmix Industry of Ky., Inc.

FHWA
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DEPARTMENT OF HIGHWAYS
DIVISION OF CONSTRUCTION %
DBE Detailed Plan/SUBCONTRACT REQUEST
PROJECT CODE NO : 02-0687
DBE Firm/Subcontract # : ’ 0% Page 1 of 3
TO : Rick Stansel % 4
Executive Director Division of Contract Procurement
FROM : Haydon Bridge Company, Inc. \
ummmwwn Contractor
SUBJECT : Grant IM-NH 75-7 (122) 157
County Project Number
I hereby request to utilize for DBE participation a portion of the subject project to:
Javier Steel Corporation of  Louisville, Kentucky
DBE Employer Identification Numbers: Federal ~ 61-1079249  KY 111542 , 387 13, &L
The amount to be subcontracted by this request is DBE $147,812.62 or _97%%  Contract $214,500.10 or 14.15% of the
(original contract ) or a subcontract amount of $ 15549382~ $15515,493-82
Ve, 733, 888.44 ]560759,7,
I have previously requested approval for subcontracts or agreements with other DBE as follows: Contract "Worth" Contract
Name of DBE firm DBE Amount DBE % Amount %
=S
. [as) o
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CONTRAGT PRO NS
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APPROVAL DAIE ~v
QUALIFIED S A
‘& o &
[ $147,812.62 | | _97% $214,500.10 |

Totals based on original contract Amounts

This section applicable if DBE firm is also a Subcontractor of work on Project:
This subcontractor has been furnished a copy of Appendix B of 49 CFR Part 29 and advised to include
the Certification in all lower tier covered transactions and in all solicitations for lower tier transactions

(Federal Aid Contracts only).

The proposed subcontractor is on the Department's list of qualified contractors and has current insurance
coverage: Policy Number CPP-07311524 with
Cincinnati Insurance Company which expires on March 7, 2004

Date

Nam€ of)lnsurance Company
\}_\ \&J x@
. e N~ O
\ \ Y adh k2
Date

~ Mna.who::waim Signatire~ ~

u

Date Recommended by Office of Minority Affairs

Recommended by Office of Minority Affairs Signature



Project Code Number (PCN): 02-0687

KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
DIVISION OF CONSTRUCTION

DBE Detailed Plan/SUBCONTRACT REQUEST

DBE Firm

;

Javier Steel Corporation

(*) When description is limited by such as "Laying Only" "Erection Only" "Manipulation Only" etc. it should be so indicated and explained.
(**) When the quantity is not the entire amount of (Contract) or (Sub-Contract) estimate, limitations by stations must be shown or definitely designated in some suitable, positive

manner.

TC 63-35 DBE
Rev. 06/11/02

Page 3 of 3

Unit prices using Contract "worth" Unit Price should be for Bid Unit Price for work to be performed by Sub Contractor. If partial work item ie "laying only" then use agreed to price

for Contract "worth" Unit Price. DBE Unit price should be for the agreed upon price for item or portion of item of contract work.

The Items to be subcontracted are as follows:

mmm—__.u&a Proposal Contract Contract Dollar Amount Dollar Amount
m«aﬂe: I 8.”__“ No Description Unit Quanti "Worth" Unit based on DBE Quantity |DBE Unit Price| based on DBE
Seq. # ) \ \\ t Price Contract Price \ p L~ Price
(008 ¥ Eoot4 Steel Reinforcement ¥ .\ KG 41,318.0000 $1.60 $66,108.80 ﬁ,u;.oooo“y $1.1961 w\ $49,420.46
Coo4+E005 Steel Reinforcement-Epoxy Coated KG 87,289.0000 $1.70 $148,391.30  87,289.0000 $1.1272 $98,392.16
Comments:
Page Total[___ $214,500.10 | [ $147.812.62 |




,. Project Code Number (PCN) 02-0687
(*) When description is limited by such as "Laying Only" "Erection Only" "Manipulation Only" etc. it should be so indicated and explained.

KENTUCKY TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS
DIVISION OF CONSTRUCTION

DBE Detailed Plan/SUBCONTRACT REQUEST

TC 63-35 DBE
Rev. 04/16/02

Page 2 of 3

PiptHa Sub Haydon Bridge Company, Inc DBE Firm Javier Steel Corporation

(**) When the quantity is not the entire amount of (Contract) or (Sub-Contract) estimate, limitations by stations must be shown or definitely designated in some

suitable, positive manner.

Unit prices using Contract G:: Price should be for Bid Unit Price for work to be performed by Sub Contractor. DBE Unit price should be for the
agreed upon price for item or portion of item of contract work.

DBE Participation Non-Pay Estimates Work Items

Description

Total Contract
Quantity

Unit

DBE Unit Price

Dollar Amount
based on DBE Price

Comments

Page Total
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SUBCONTRACT

THIS SUBCONTRACT, made and entered into this 13&\ day of /\/0 ferbes, do0xby
and between HAYDON BRIDGE COMPANY, INC,, P.O. Box 175, Springfield, Kentucky
40069 (hereinafter "Contractor"), and JAVIER STEEL CORPORATION, P.O. Box 7448,
Louisville, Kentucky 40207 (hereinafter "Subcontractor", whether one or more).

WITNESSETH: Whereas Contractor has heretofore been awarded a contract with Eaton
Asphalt Paving Company, Inc., 1075 Eaton Drive, Covington, Kentucky 41017, (hereinafter
"Owner"), on the 8" day of November, 2002 (hereinafter "Prime Contract") for the construction
project described as Grant County, IM-NH 75-7 (122) 157, PCN 02-0687, (hereinafter referred to
as the "Project"), and the parties hereto desire that Subcontractor shall perform certain work in
connection therewith:

IT IS THEREFORE contracted and agreed between the Contractor and Subcontractor as
follows:

I. Description of Work. Subcontractor shall furnish all materials, supplies, labor,
supervision, tools, machinery, equipment, services and other items required to fully complete the
portion of work on the Project as described herein, and shall fully perform the following items of
work, namely:

Item Approximate Unit _
No. Description Quantity Unit  Price Total
4 Steel Reinforcement 41318 KG 1.1961 435 420.46

Material = $0.6890/kg (0.3125/Ib)
‘Labor = $0.5071/kg (0.23/1b)
5 Steel Reinfarcement - Epoxy Coated 87289 KG 11272  98,392.16
Material = $0.6201/kg (0.2813/ib)
Labor = $0.5071/kg (0.23/1b)
147,812.62

II. Subcontract Price. Subcontractor shall be paid by Contractor, for the satisfactory
performance and completion of Subcontractor's work described herein and all of the duties,
obligations and responsibilities of the Subcontract under the Subcontract Documents, at the rate
of the unit prices set forth in Paragraph I of this Subcontract (hereinafter called the "Subcontract
Price"), subject to additions and deductions as provided herein. It is specifically understood and
agreed by Subcontractor that the quantities of items set forth in Paragraph I are estimated
quantities only and that the earnings of Subcontractor under this Agreement shall be determined
by the quantities of work that are actually allowed and paid to Contractor by Owner.

The Subcontract Price includes all federal, state, county, municipal, and other taxes and
assessments imposed by law and based upon labor, services, materials, equ;f)/\?r other items
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acquired, performed, furnished or used for in connection with the Subcontractor's work,
including but not limited to sales, use and personal property taxes payable by or levied against
the Owner, General Contractor, or the Subcontractor. Where the law requires any such taxes or
assessments tQ be stated and charged separately, the total price of all items included in
Subcontractor's work, plus the amount of such taxes shall not exceed the Subcontract Price.

I Subcontract Documents. The Subcontract Documents consist of (1) this Agreement; (2)
the Prime Contract, consisting of the Agreement between the Owner and Contractor and the
other Contract Documents enumerated therein, including but not limited to the Conditions of the
Contract (General, Special, Supplementary and other Conditions), Drawings, Plans,
Specifications, Addenda and Modifications, whether issued before or after the execution of this
Agreement, and other Contract Documents, if any, listed in the Owner-Contractor Agreement;(3)
any other documents specifically incorporated into this Subcontract by reference herein; and (4)
Modifications to this Subcontract issued after the execution hereof, all of which are hereby
referred to and made a part of this Subcontract as though copied at length herein (and all of
which documents are hereinafter collectively referred to as the "Subcontract Documents").

This Subcontract shall be performed in strict accordance with the Subcontract Documents and
to the satisfaction of Contractor and Owner. The Subcontractor represents and agrees that it has
carefully examined and understands the Subcontract Documents, copies of which have been and
remain available for inspection and copying by Subcontractor, that it has investigated the nature,
locality and site of the Project and the conditions and difficulties under which it is to be
performed, and that it enters into this Agreement on the basis of its own examination,
investigation and evaluation of all of such matters and not in reliance upon any opinions or
representations of Contractor, Owner, or any of their respective officers, agents, servants or
employees.

IV. Payment.

(a) Progress Payments; Retainage. Subcontractor shall be paid by Contractor at the rate
of the unit prices listed in Paragraph 1 for all work performed and materials and supplies
furnished, within seven (7) working days after the Contractor receives payment from the Owner,
payment to Subcontractor being expressly conditioned upon Contractor's prior receipt of
payment from Owner. It is specifically understood and agreed by Subcontractor that no payment -
by Contractor to Subcontractor shall be construed as acceptance of any portion of
Subcontractor's Work, a waiver of any defect or deficiency in Subcontractor's performance, or
relieve Subcontractor of any of its obligations arising out of this Agreement. Should Contractor
at any time determine that payment has been made to Subcontractor, or on Subcontractor's
behalf, in excess of the amount then due for work under this Agreement, then Subcontractor
shall promptly repay such excess to Contractor within three (3) days of demand for repayment.

(b) Final Payment. Final Payment shall be made by Contractor to Subcontractor within
thirty (30) days after completion and acceptance of the Subcontractor's work by Contractor and
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the Owner, provided that (1) Contractor shall have first received final payment from the Owner;
(2) Subcontractor shall have furnished, if requested, evidence satisfactory to Contractor that
there are no claims, obligations or liens outstanding or unsatisfied for labor, services, materials,
equipment, taxes or other items performed, furnished or incurred for or in connection with the
Subcontractor's work; and (3) Subcontractor shall have executed and delivered to Contractor, in
a form satisfactory to Contractor, a Release of Lien and an Affidavit of Payment running to and
in favor of Contractor and the Owner.

(c) Payments Withheld. Subcontractor shall meet all of its obligations and liabilities
pertaining to this Subcontract on a timely basis and shall furnish at any time requested evidence
satisfactory to Contractor that there are no claims outstanding or unsatisfied for labor, services,
materials, equipment, taxes or other items performed, furnished or incurred for or in connection
with the Subcontractor's work. In the event that Subcontractor does not comply with the above,
Contractor may retain from monies owing to Subcontractor sufficient sums to indemnify
Contractor and Owner against any claims or obligations related to this Subcontract. Contractor
may disburse monies owing to the Subcontractor as Contractor may determine necessary,
including by joint check arrangements or payments directly to persons or entities claiming by or
through Subcontractor, to satisfy the above claims against or obligations of Subcontractor.
Should Contractor advance money to Subcontractor or pay on his behalf any bills, accounts,
labor or other items, such advances, disbursements and payments may be deducted from
amounts due or to become due to Subcontractor or the retained percentage, at the option of
Contractor. Should such advances and payments be in excess of the total amount finally due
Subcontractor, then Subcontractor shall promptly repay such excess to Contractor on demand.

(d) Notification of Payment. Subcontractor agrees to the Kentucky Transportation
Cabinet DBE Regulation, which states that DBE’s must provide to the Division of Construction,
a copy of all checks received from the Contractor within seven days of receipt of payment for
work performed on this project. Copies of checks sent to the Division of Construction must
include PCN number, estimate number and (sub section) sequence and quantity. Copies should
be sent to: Dexter Newman, Director Division of Construction, Room 408, State Office
Building, Frankfort, Kentucky 40622.

V. Date of Commencement and Completion. Time is of the essence in the Prime Contract
and is hereby declared to be of essence in this Subcontract. Subcontractor shall prosecute the
Subcontract work with all possible diligence and all possible speed 1n order to insure completion
of the work at the earliest possible date and shall fully cooperate with Contractor in scheduling
and performing the Subcontract Work to avoid conflict, delay in or interference with the Work
of the Contractor or others upon the Project. Subcontractor shall begin its work within five (5)
days of notice to proceed by Contractor. In the event that Subcontractor does not perform its
work promptly and the completion of the Project is thereby delayed, then Subcontractor shall
assume and pay any damages, including but not limited to any liquidated damages provided by
the Prime Contract, that may be incurred by or assessed against the Contractor.
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A fixed completion date of September 1, 2004 has been established for this project.

No extension of time will be valid without the Contractor's prior written consent after written
claim for adjustment made by the Subcontractor.

Contractor shall not be liable to Subcontractor for any costs or damages due to delays,
escalation, accelerations, nonperformance, interferences with performance, suspensions, or
changes in the performance or sequence of the Subcontractor's work. Should this Agreement, in
whole or in part, be interfered with or delayed, or be suspended in commencement, prosecution
or completion, for reasons beyond the Subcontractor's control, without its fault or negligence,
Subcontractor shall be entitled to, and shall be fully compensated by, an extension of time in
which to complete its work; but, only if Subcontractor shall have first notified Contractor in
writing of the cause of delay within two (2) days of the occurrence of the event, and on the
further condition that Contractor shall have received a similar extension of time from the Owner.

VI Interruption of Work. Subcontractor shall not employ any men or means of construction
which may cause strikes, work stoppages, work interruption or hindrance, or any other
disturbances, of any nature whatsoever, by Contractor's employees or the employees of any other
contractor or subcontractor on the Project, with respect to any work related to this Subcontract
Agreement and the Project.

VII. Subcontractor Default. Should the Subcontractor fail, in the opinion of Contractor, to
prosecute the work with sufficient force and speed, or default or neglect to carry out the work in
accordance with this Subcontract, or cause by any act or omission the stoppage or delay of or
interference with or damage-to the work of Contractor or of any other Contractors or
Subcontractors on the Project, including but not limited to any violation of the provisions of
Paragraph VI above, or fail in the performance of any of the terms and provisions of this
Agreement or the Subcontract Documents, or should the Owner or Contractor determine that
Subcontractor's work or any portion thereof is not being performed in accordance with the
Subcontract Documents, or should there be filed by or against Subcontractor a Petition in
Bankruptcy, or should the Subcontractor become insolvent or be adjudicated bankrupt, or go into
liquidation or dissolution either voluntarily or involuntarily, or make a general assignment for
the benefit of creditors, or otherwise acknowledge insolvency, then in any of such events, each
of which shall constitute a default hereunder by Subcontractor, and Subcontractor fails within
three (3) working days after receipt of written notice from the Contractor to commence and
continue correction of such default or neglect with diligence and promptness, the Contractor
may, at its option and in addition to any other rights and remedies provided by this Agreement or
by law, elect to proceed in any one or more of the following manners:

(1) Contractor may employ and use on said work, or any portion thereof, such number of
workmen, laborers, supervisors, teams, tools, machinery, equipment and/or other subcontractors,
at such wages, prices and rentals as Contractor may deem necessary and expedient to insure the
prompt completion of the work and Project, and it shall charge all of same to Subcontractor;

. e
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(2) Contractor may relet the work, either in whole or in part, to such other persons or entities
as it may desire, at such prices as it may deem proper, and shall charge the costs thereof to
Subcontractor;

(3) Contractor may declare the rights of Subcontractor under this Agreement to be terminated
and, in such event, Subcontractor shall only be paid for the actual work done by it to the date of
termination, less the amount of any damages, claims, obligations or liabilities incurred by
Contractors or Owner by virtue of Subcontractor's actions;

(4) Contractor may terminate the employment of Subcontractor for all or any portion of the
Subcontractor's work, enter upon the premises and take possession of, for the purpose of
completing the Subcontractor's work, all materials, equipment, tools, appliances and other items
thereon, all of which the Subcontractor hereby transfers, assigns and sets over to Contractor for
such purpose, and to employ any person or persons to complete the Subcontractor's work and
provide all of the labor, services, materials, equipment and other items required therefore. In
any such event, Subcontractor shall remain bound, and all other terms of this Agreement shall
remain in force, to the extent of the work or areas which have not been so terminated. In case of
such termination of Subcontractor, it shall not be entitled to receive any further payment under
this Agreement until the Subcontractor's work shall be fully completed to the satisfaction of
Contractor and the Owner and shall have been accepted by them, at which time, if the unpaid
balance of the amount to be paid under this Subcontract shall exceed the costs, and expenses,
incurred by Contractor in completing the Subcontractor's work, such excess shall be paid to
Subcontractor; but in the event that such costs, and expenses, shall exceed the unpaid balance of
the Subcontract price, then Subcontractor shall pay the difference to Contractor upon demand.

For purposes of this Paragraph VII, the costs and expenses recoverable by Contractor from
Subcontractor for Subcontractor default shall include, in addition to the costs of completing the
Subcontractor's work to the satisfaction of Contractor and the Owner and of performing and
furnishing all labor, services, materials, equipment and other items required therefore, but also
all losses, damages, claims, obligations, liabilities, costs and expenses, including attorneys' fees,
incurred or suffered by Contractor by reason of or resulting from the Subcontractor's default.

VIIL Changes. Subcontractor may, at any time during the progress of Subcontractor's work, be -
ordered in writing by Contractor, without invalidating this Subcontract, to make changes in the
work of this Subcontract consisting of additions, deletions, deviations, or other revisions,
including those required by modifications to the Prime Contract issued subsequent to the
execution of this Agreement, the Subcontract Price and the Subcontract Time being adjusted
accordingly. Subcontractor shall, prior to the commencement of such changed or revised work,
submit promptly to Contractor written copies of a claim for adjustment to the Subcontract Price
and Subcontract Time for such revised work in a manner and time consistent with the
requirements of the Subcontract Documents. No change orders or modifications of this
Subcontract, whether for extras or otherwise, shall be valid unless authorized by the Contractor
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in writing after receipt of Subcontractor's claim for adjustment. Failure of the Subcontractor to
make such a timely claim for adjustment shall bind the Subcontractor to the same consequences
as those to which the Contractor is bound to the Owner.

In the event that Contractor and Subcontractor should not be able to agree as to the amount to
be allowed as an adjustment to the Subcontract Price and Subcontract Time for any changes
made pursuant to this Paragraph VIII, it shall, nevertheless, be the duty of Subcontractor to
proceed immediately with such change(s) upon written notice from Contractor. In any such
event the determination of the appropriate adjustment to the Subcontract Price and Subcontract
Time for such revised work shall be resolved thereafter by mutual agreement or in accordance
with Paragraph XIII below pertaining to dispute resolution.

IX. Indemnification. The Subcontractor shall indemnify and hold the Contractor, Owner,
Architect, their agents, consultants and employees harmless from and against all claims, losses,
costs and damages, including but not limited to attorneys’ fees, pertaining to the performance of
the Subcontract and involving personal injury, sickness, disease, death or property damage,
including loss of property resulting therefrom but not damage to the work itself, but only to the
extent caused in whole or in part by the negligent acts or omissions of the Subcontractor, or any
of the Subcontractors’ Subcontractors, suppliers, manufacturers, or other persons or entities for
whose acts the Subcontractor may be liable. This indemnification agreement is binding on the
Subcontractor, to the fullest extent permitted by law, regardless of whether any or all of the
persons or entities indemnified hereunder are responsible in part for the claims, damages, losses
or expenses for which the Subcontractor is obligated to provide indemnification. This
indemnification provision does not negate, abridge or reduce any other rights or obligations of
the persons and entities described herein with respect to indemnity.

X. Insurance. Prior to the start of Subcontractor’s Work, the Subcontractor shall procure for
the Subcontractor’s Work and maintain in force Workers” Compensation Insurance, Employer’s
Liability Insurance, Commercial General Liability Insurance, Automobile Liability Insurance and
all insurance required of the Contractor under the Contract Documents. In addition the
Subcontractor shall procure and maintain Pollution Liability Insurance and Environmental
Hazard Insurance coverage upon such form of occurrence policy and with such coverages,
endorsements and policy limits as shall be acceptable to Contractor, providing coverage for all
exposures to liability for pollutants, hazardous materials, and environmental hazards.

The Contractor, Owner and Architect shall be named as additional insured on each of these
policies except for Workers® Compensation.

This insurance shall include contractual liability insurance covering the Subcontractor’s
obligations under Section IX.

The Subcontractor shall maintain in effect all insurance coverage required under this
Agreement at the Subcontractor’s sole expense and with insurance companies acceptable to the
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Contractor.

XI. Performance and Payment Bonds. Not Applicable.

XII. Warranty. Subcontractor warrants to the Contractor and Owner that all materials and
equipment furnished under this Subcontract will be of good quality and new unless otherwise
required or permitted by the Subcontract Documents, that the work of this Subcontract will be
free from defects not inherent in the quality required or permitted, and that Subcontractor's
warranty and work will conform in all respects with the requirements of the Prime Contract and
the Subcontract Documents. Work not conforming to these requirements, including
substitutions not properly approved and authorized, may be considered defective. This warranty
shall be in addition to and not in limitation of any other warranty or remedy provided by law or
by the Subcontract Documents.

XIII. Dispute Resolution. Any claim, controversy or dispute between the Contractor and
Subcontractor arising out of or related to this Subcontract, or a breach hereof, and which claim,
controversy or dispute is not resolved by mutual agreement between the parties, shall, unless
otherwise required by the Prime Contract or applicable law, be submitted to a judicial court of
competent jurisdiction within Washington County, Kentucky. The Subcontractor further
covenants and agrees that no dispute shall interfere with the progress of Subcontractor's work,
and the Subcontractor agrees to proceed with the Subcontract Work as required in spite of any
claim, controversy or dispute it may have with Contractor, the Owner or other parties.

XIV. Laws, Permits, Fees and Notices. The Subcontractor shall give all notices required by
and comply with all laws, ordinances, rules, regulations and orders of any public authorities
applicablg to the performance of the Subcontract Work. The Subcontractor shall secure and pay
for all permits, fees, licenses and inspections necessary for proper execution and completion of
the Subcontractor's work as required by the Subcontract Documents.

The Subcontractor shall abide by all laws, ordinances, rules, regulations and orders of any state
and federal authorities applicable to the Environmental Protection Act and/or water and air
pollution requirements.

Subcontractor further covenants and agrees to pay its own payrolls, taxes and all other costs
and expense associated with the work required under this Agreement; furnish Contractor with
copies of all weekly payrolls and other documentation showing compliance with applicable laws
and regulations, if required; furnish Contractor with copies of MSDS (Material Safety Data
Sheets) for all materials used on the Project and a copy of subcontractor's written hazard
communication program; and acknowledges and agrees that any payment received by
Subcontractor shall be held in trust for the purpose of paying its subcontractors, laborers,
material men, suppliers and any others claiming by or through Subcontractor and who may be
entitled to assert a lien or other claim against the Project.
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XV. Removal of Equipment. Subcontractor shall not, without the prior written consent of
Contractor, remove or permit to be removed from the Project any equipment, machinery, tools,
materials, supplies or other items that have been purchased for or placed on the Project for use in
connection therewith until the Subcontract Work has been completed.

X VI Rental Equipment. If Subcontractor makes use of Contractor's equipment, Subcontractor
shall pay current AED rental rates, or the rates commonly charged in the area where the work is
to be performed in the event that AED rental rates are not provided, unless otherwise agreed to
by the parties in writing,

Subcontractor shall furnish to Contractor a list of all equipment not owned by Subcontractor
placed on the job by Subcontractor, together with the name of the Owner of said equipment and
the terms of the lease, if any.

XVIL Cleanup. Subcontractor shall keep the Project site and surrounding area free from
accumulation of waste materials or rubbish caused by operations performed under this
Subcontract and shall, upon completion of its work, leave the Project site in a clean and orderly
condition.

XVIII. Association Dues. Not Applicable.

XIX. Equal Employment Opportunity and Affirmative Action. Subcontractor shall not
discriminate against any employee or applicant for employment because of race, creed, color,
sex, age, religion, national origin, physical or mental handicap, or because he or she is a disabled
veteran or veteran of the Vietnam era. Subcontractor agrees to take affirmative action to insure
that qualjfied applicants are employed, and that employees are treated during employment,
without regard to race, creed, color, sex, age, religion, national origin, physical or mental
handicap, or status as a disabled veteran or veteran of the Vietnam era. To the extent applicable,
Subcontractor shall comply with all provisions of Executive Order No. 11246, dated September
24, 1976, the Vietnam Era Veterans Readjustment Assistance Act of 1974, the Rehabilitation
Act of 1973, and all amendments thereto, and all rules, regulations, orders, instructions,
designations and other directives promulgated pursuant thereto, the terms of all of which are
incorporated herein by reference. Violation of this provision shall be considered a material
breach of this Subcontract and shall entitle Contractor to exercise any of the options set forth in ..
Paragraph VII hereof, including termination or suspension of this agreement in whole or in part.

XX. Assignment. Subcontractor shall not sublet or assign any portion of this Subcontract, nor
any monies due or to become due, or Subcontractor's earnings and compensation hereunder,
without the prior written consent of Contractor. Any such assignment or subletting without prior
written consent of Contractor shall be void and of no effect.

XX1. Notice. All hotices, demands and other communications provided fore herein shall,
unless otherwise provided, be sufficient if in writing and if delivered personally to the other

Contractor Iﬁitials ﬁ/ Subcofitractor Initials \X )\g




party, or mailed by United States Mail, postage prepaid, to the respective addresses of Contractor
and Subcontractor as set forth hereinabove, or such other address as either may have designated
from time to time. Contractor may exercise any right given to it immediately after mailing the
letter containing such notice; however, this does not preclude a Contractor from giving notice in
any other legal matter.

XXII. Governing Law. This Agreement shall be governed by the laws of the Commonwealth
of Kentucky. Any action by the Subcontractor against the Contractor as a result of this Contract
shall be brought in Washington County, Kentucky, Circuit Court.

XXII. Safety. The Subcontractor agrees it has been hired as an expert in its trade and that
with respect to the Subcontractor’s work it is solely responsible for compliance with all
applicable laws, ordinances, regulations and governmental orders applying to safety, including
the Occupational Safety & Health Act (OSHA). The Subcontractor further agrees to furnish all
safety equipment and instrumentalities relevant to its responsibilities, and it shall assure itself
that any tools, equipment, scaffolding or other items which may be loaned to it by the Contractor
are in good order and in compliance with OSHA standards and any other laws designed to
protect the safety of persons at the job site.

The Subcontractor agrees to implement, maintain and enforce a policy and program matenally
equivalent to the Contractor’s Alcohol and Drug-Free Workplace Policy applicable to the
Project. The Contractor’s said Project Policy shall consist of its corporate Alochol and Drug-
Free Workplace Policy (which is available for review by the Subcontractor promptly upon
request of the Subcontractor) as modified by those laws, ordinances, rules, regulations, orders,
Principal Contract provisions, and labor agreements and commitments applicable to the Project.

The Subcontractor agrees to defend, indemnify and hold harmless the Contractor with respect
to any liability, fines, penalties or corrective measures for non-compliance with or violation of
any of said laws, ordinances, regulations, orders, policies and/or programs or for injuries or death
resylting from said non-compliance or violation (which non-compliance or violation is a
material breach of this Subcontract), and to reimburse the Contractor and any other
subcontractor on the Project for any and all financial loss sustained because of the
Subcontractor’s non-compliance and/or violation.

XXIV. Severability and Waiver. The partial or complete invalidity of any one or more
provisions of this Agreement and the Subcontract Documents shall not affect the validity or
continuing force and effect of any other provision or the application of such provisions to
persons and circumstances other than those as to which it is determined invalid or
unenforceable. The failure of Contractor to insist, in any one or more instances, upon the
performance of any of the terms, covenants or conditions of this Agreement or to exercise any
right herein, shall not be construed as a waiver or relinquishment of such term, covenant,
condition or right.

U
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XXV. Uniform Construction of Agreement. Contractor and Subcontractor mutually agree that
the interpretation, construction and enforcement of this Agreement shall be uniform in all
respects and shall not be construed more or less favorably for either Contractor or Subcontractor.

XXVI. Entire Agreement. This Subcontract represents the entire and integrated agreement
between the Contractor and Subcontractor and supersedes all prior negotiations, representations,
or agreements, either written or oral, and shall not be altered, modified or amended in any
manner whatsoever unless the same shall be in writing and signed by the parties hereto.

IN WITNESS WHEREOF, the parties have executed this Subcontract, or have caused it to be
executed by their duly authorized officers this Bﬁ day of Ndvember , 30O .

o

J

STATE OF KENTUCKY COUNTY OF WASHINGTON

The foregoing Subcontract was this }%‘\3'\- day of r\)o Jorrbes ooy subscribed, sworn

to and acknowledged before me by "ﬂ\/b e S. i‘—Laﬂ Jer, THE in his capacity

as Se ccetory Tressorer of Haydon Bridge Company, Inc.

FA T A
NOTARY PUBLIC _ Aroa M. u)b«:ﬂe(?«

My Commission Expires IuS-0 )

[\
. JAVIER STE L\CORPORATION
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Title: President

Federal ID 61-1079249 State ID 111542

STATE OF KENTUCKY COUNTY OF Jefferson

The foregoing Subcontract was this 12 day of November 2002  subscribed, sworn

to and acknowledged before me by Nilo A. Javier in his (her)

capacity as President

of Javier Steel Corpﬁion.
NOTARY PUBLIC M %J

TRUDY COLvix
o . Notary Public, St
My Commission Expires My Commission Bup

s THA e
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Nov-14-02 08:30A

Palicy Number:

P.01

Date Enlered: 1171 /2002

ACORD, CERTIFICATE OF LIABILITY INSURANCE

PRODUCER SETTZ RSERCY YN

INSURED

25 Waat High Sctrest
Lawrenceburg, IN 47

{812)537-0264

Mr. Nilo A. Javier,

025-1993

JAVIZR STEEL CORPORATION

President

8037 Cathaerina Lane, Suite 01

P.O. Box 7448

THIS CERTIFICATE IS
ONLY AND

ISSUED AS A MATTER OF INFORMATY
CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND

INSURCRD,

[Rdi b

INSURERS AFFORDING COVERAGE
| wsurer kcmcinnagi_._"fnnurmce Company .
wsurcn o Nentucky Emplayers Mutual Ins. Co.
_.;;E@_c‘hlvclul xﬁ«an"‘mn'y' To of Illinois |

JLouisville, KXY 40257-0448

] WSURER L.

ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW,

B s e

DATE (MwoDYYYYY)
11/14/2002

COVERAGES

INSR

THE POLICIES OF INSURANCE LISTED BT LOW HAVE BEEN ISSUED TO THE INSURED NAMED AGOVE FOR THE POLICY ¢ERIOD INQICATED. NOTWITHS | ANDING

ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESCECT TO WHICH THIS CERTIFICATE MAY BE 1SSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED 8Y THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH

POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID £LAIMS.
; e

POUCY EFFECTIVE POLICY EXPIRATION
PAIRINMQROY) . DATE (IMWEDAYY)

- am—

GENERAL LIABRITY R FACH IR CIUNRENCE n s 1 ’ 000 s 000..-“
A COMMERCIAL GENEWAL LABLTY CPP-~07311524 3/1/2001 3/7/2004 | reeanses _gg,m?m_ R
 Jevams waoe 12X occun 413 7x0 (Any e person) 1§ 10,000.
T ,,Ws,mu‘g_,_,w_";, 1,000,000.
; e Geawascopeca. ¢ Unlimited
 GENI AGGREGATE LIMIT APTLIES FCR. PMDANITS - COMPOPAGG § 2+ 9“2' 000.
Loy [ X bR [
; AUTOMOBILE LIABIITY Compine nsevit- iy | 1,Q00,000.
A 1 X awvauto CPP-07311524 3/7/2001 | 3/7/2008 |@®scoecm O
_}ALLOWNED AUTOR BowR Y INURY :
| seioumEp Ao . (Pee persomn) .
A THRED ALTOS CPP~-0T311524 3si72001 /172006 L NIURY
A XK nimetmnen aures CcPP-07311524 3/7/2001 | 3/1/2008 | ensens s ]
1 e e e PROPERTY DAMAGE s
frar arcitent)
EARAGE LRIty AUTU ONLY - EA SCTILENT | $
ANY AULG NO QOVERAGE PROVIDED OIHER THAN EancE s
AUIO ONLY: aaals
EXCESS/UMBRELLA UABRITY CCC~447-35-64 37772001 3/7/2004 EACH BOCURRENCE ‘s 3,000,000.
A AN O __] CLAIMSE MATC | ACGRtCATE ) _.g__ﬁ_!_,___‘ 550,(150
P L ‘3
I)J UHOUCTIBLE . I -3 -
P X rerenmon sNiL. _ 3
WORKERS COMPENIATION AND XN s o .
EUPLOVERS' LIABILITY _E L t/\(‘la/:t'ﬂ:;u' s 1.000,000.
13 ANY PROPRIETOR/PARTNG K/EXEL LT IVE Kentucky # 293262 3/7/2002 3/7/2003 S AR e 0
OFFICERMEMBER EXCLUDL LT L DISCASE .EAsMMOVEE S 10 qoo ,000,
gg_cﬁ??n%#s‘é'us belw EL DISEASE . POLKIY imir 1§ -boe, 000.
C |omerWorkers Comp. & Indiana 3/7/2002 3/772003
Employers Liability  |[6JUB-B45%491-7-02 -

Fax # 859 236 7096

Project:Grant County IM-NH-78-7(122) 157, PCNO2-0687

g?:ﬁ“?o%mm‘oln. ;i‘g:‘tvfﬁ‘é?m&mg gtus: %u’f’ﬁ’.’éﬁ‘%’z’\? aaﬁ Concrete Construction, NOC.

CERTIFICATE HOLDER

CANCELLATION

P O Box 17§

GMS/daw

Springfield, KY 40069

Haydon Bridge Company Ine

REPREBENY
[V

t 3

SHOULD ANY OF THE ABOVE BESCRINED POLICIES BE CANCELLED BEFORE THE EXPRATICH
DATE THEREOF, THE IBBUING INSURER WaLL ERDEAVOR TO
NOTICE YO THE CERTIFICATE HOLDER NAMED TQ THE LEFY, SUT FALURE TO DO 30 SHALL
MPOSE %O QBLIGATIGN DR UABILTY OF ANY KIND UPON THE INSURER, TS AGENTS OX

o DAYS WRITIEN

i
ACORD 2§ (2001/08)




Kentucky Transportation Cabinet

Division of Contract Procuremient
Report of Current Certificate Status

Printed From RE-VIEW software
12/11/2002

CERTIFICATE: 2002 B 01252-005 2. RENEWAL

Approved:  5/01/2002 Expires: 12/31/2002

JAVIER STEEL CORPORATION
P O BOX 7448
LOUISVILLE KY 40257

Lapse Date (Expires + 120):

4/30/2003

Approved Work Items

119 STEEL ERECTION
120 TIEING STEEL REINFORCEMENT
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TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

MEMO TO: FRANK DUNCAN, P.E.,, Chief District Engineer (D- 7 )
SUBJECT: IM-NH 75-7 (122) 157 PCN- 20687

GRANT COUNTY
Subcontract No.’ 02 HAYDON BRIDGE COMPANY, INC.

The Department of Highways, records indicate the proposed subcontractor is a currently
approved qualified contractor with the Department. Further, it has been determined that
the total amount proposed for subcontracting to date is less than 50% of the total amount
of original contract; therefore, it meets the approval of the Department of Highways for
EATON ASPHALT PAVING CO., INC. AND to subcontract the listed items of work to

HAYDON BRIDGE COMPANY, INC.

This approval is given with the definite understanding that all conditions relating to the
Specifications, plans, proposal and instructions governing this contract are to be fully
complied’ with by the subcontractor; further, the prime contractor’s responsibility is in no
way relieved or diminished as a result of this approval. Also, the prime contractor or a
representative of his basic organization as general superintendent shall be on the project
at all times when construction is in progress to receive and carry out such instructions as
the Engineer may give.

This approval is contingent upon the subcontractor fully complying with the keeping in
Kentucky, until released by the Department of Highways, completed and accurate records not
limited to, but including, daily time books, payrolls, cancelled checks, invoices, etc.,
readily available for inspection by representatives of the Kentucky Department of Highways
at any reasonable time.

Further, the contractor is.to submit or require the above subcontractor to submit ALL
FEDERAL PROJECTS the following forms:

Certified Transcript of Weekly Payroll, Form TC 14-308 and Form WH 348 must accompany each
weekly payroll ~

We received and have in ocur files certificate indicating current public liability insurance
with ZURICH INSURANCE COMPANY with expiration date of 01/01/2003

as coverage of operations to be performed by HAYDON BRIDGE COMPANY, INC.

in which is satisfactory. '

A copy of this letter is being sent to the contractor and subcontractor in order that they
may be familiar with the requirements to be met by an approved subcontractor.

Approval Date- 12/13/2002
Total Value of Subcontract- $ 1560759.70

Dexter Newman, P.E.
Director, Division of Construction

cc:
Contractor : EATON ASPHALT PAVING CO., INC.Subcontractor . : HAYDON BRIDGE COMPANY
Resident Engineer : SIMPSON, M., District - 7

Division of Contract Procurement: R. Stansel

Office of Minority Affairs: Anna Patterson Division of Unemployment Insurance
Kentucky Association of Highway Contractors Plantmix Industry of Ky., Inc.

FHWA



COMMONWEALTH OF KENTUCKY  Tces-38xs

TRANSPORTATION CABINET pege 1
Department of Highways REV. 658
PROPOSAL CODE NC 02-0687 Division of Construction
Subcontract Request Sheet 1  of2
SUBCONTRACT NO. 2
ENCUMBRANCE NOC.
TO: Matt Simpson
Project Engineer
FROM: Eaton Asphalt Paving Co., Inc.
{Prime} (Sub) Contractor
SUBJECT: Grant IM-NH 75-7(122)157
County Project Number

I hereby request to subcontract a portion of the subject project to:

Haydon Bridge Co., Inc. of  Springfield, KY
Subcontractor Employer Identification Numbers: Fed 61-0728748 KY 078805
The amount to be subcontracted by this requestis _$ 1,560,758.7 or 93073 ot the

(original contract, minus Speciality ltems, as totaled below), or a subcontract amount of - § .16.783.888.44

/6, w‘/,'/é/,gy

Speciality items (if applicable) from the Contract Total

5 o
| have previously subcontracted as follows: © ;i: o
NAME OF SUBCONTRACTOR AMOUNT PERCENT ™ 2o3
| N SeS
N. H. Stone, Inc. -$767.621.70 -4.51 g =2=
, A s : OD S8z
Classed)  0F7,89-7 7 = IE
~ 3
CSNTRAGT PRQGU ‘
PPROVAL DATE s
~ALFIED STee
>
| 2,228, 05442 144,35
The total amount to be subcontracted inciuding thisn $ -4018:381.40 or $ ~43:8% % of the

(original contract) or (subcontract) amount.

This subcontractor has been furnished a copy of Appendix B of 49 CFR Part 29 and advised to include the
Certification in all lower tier covered transactions and in allsbllcltaﬂonsforlowertio’rtmn‘«adons (Federal

Aid Contracts only) . : .
The proposed subcontractor is on the Department's list of qualified contractors and has current insurance coverage,

Policy No. CONBS5745799, CONS5745849,CUA150839-0, 8414 __Wwith
which expires 01/01/03
~ Dete

Lo




COMMONWEALTH OF KENTUCKY
TRANSPORTATION CABINET
Department of Highways

Division of Construction
Subcontract Request

PROPOSAL CODE NO: 02-0687

Sheet 2

(*) When description is limited by such as "Laying Only", "Erection Only", "Manipulation Only, etc. it should be so
indicated and explained.

(™) When the quantity is not the entire amount of (Contract) or (Sub-Contract) estimate, limitations by stations must b
shown or definitely designated in some suitable, positive manner.

Unit prices used on this request should list the prices as reflected in the contract and are for Departmental use only an
are not to be considered the exact prices agreed to by the contractors.

The Items to be subcontracted are as follows:

UNIT
ITEM NO. DESCRIPTION QUANTITY PRICE AMOUNT
Cool +EOOI 14 CONCRETE-CLASS A 398.3 $589.00 $ 234,598.70
Cooa+ Evo 2 CONCRETE-CLASS AAA 531.1 $723.00 $ 383,985.30
£003 3 CONCRETE-CLASS B 20.7 $403.00 $  8,342.10
4§ . STEELREINFORCEMENT 318 $160 §  66,108.80
. 'STEEL REINF-EPOXY COATE 87289 $1.707 $ 148,391.30
STRUCTURAL STEEL 1 $7,131.00 $  7,131.00
STRUCTURAL STEEL 1 $12,400.00 $  12,400.00
. STRUCTURE GRANULAR BA( 268.1 $4340 $  11,635.54
doo7+ E00% 9 STRUCTURE EXCAVATION-C - 88.1 $30.00 $  2,843.00
Cood+ E007 103 STRUCTURE EXCAV-SOLIDF * ° 597.8 $51.70 § 30,906.28
opoq 11 PILES-STEEL HP360X108 12.8 $17200 $§  2,201.60
colo 1 TEST PILES 18.8  $17200 $  2,889.60
Eolo+ Coll PRECAST PC IBEAMTYPE3. 615.7 $450.00 § 277,085.00 -
con+ cor21 CRUSHED AGGREGATE SLO 348.3 $2500 $  8,657.50
dols+ g0ia18 MASONRY COATING 2080.4 $10.00 $  20,804.00
cold 1 ELECTRICAL CONDUIT 1 $6,500.00 $  6,500.00
colz 17 ELECTRICAL CONDUIT. 1 $6,50000 $  6,500.00
Cols 18 REMOVING EXISTING STRUC 1 $150,00000 $ 150,000.00
col4 19 REMOVING EXISTING STRUC 1 $150,000.00 $ 150,000.00
1620 MOBILIZATION - 1 $30,00000 $  30,000.00
(RECOMMEMDED) TOTAL $ 1,560,759.70 —
f&‘ l -0~ ‘
TS rl -
D.t. - .

Chlef Bistrict{Fngineer



SUB-CONTRACT AGREEMENT

PROJECT Grant County
IM-NH 75-7(122)157

This Sub-Contract made and entered into this day of , 20
by and between Eaton Asphalt Paving Co., Inc., hereinafter called the Prime and
Haxdon Bndge Company Inc hereinafter called the Sub-Contractor.

Wltnesseth
Whereas, the Prime has entered into a contract with Kentucky Transportation
Cabinet hereinafter referred to as Owner, to perform certain specific work. Now,
therefore, in consideration of the covenants and conditions herein contained, it is
‘mutually agreed as follows:

1. Hereby made a part of this Sub-Contract Agreement by reference thereto are
the aforesaid Contract between Owner and Prime including all plans,
specifications, general conditions, special conditions pertaining thereto and
all rules, regulations and specifications which may be adopted pertaining to
said work. The Sub-Contractor agrees to comply therewith and perform said
work in accordance therewith.

2. The Sub-Contractor acknowledges and agrees that he has examined
sufficiently to his satisfaction the site of the work and is fully familiar with the
aforesaid Contract between Owner and Prime.

3. The Sub-Contractor agrees to perform all work as described in Article |,
- Scope of Work, attached hereto and made a part herein.

4. The Sub-Contractor shall fumish all equipment, labor and materials
necessary to complete the work as described in Article I, Scope of Work.
The Sub-Contractor shall complete all work in a good workmanlike manner.

5. The Sub-Contractor shall indemnify and save harmiess the Prime from any
and all claims of whatsoever kind and nature which might be asserted against
the Prime by reason of the performance by said Sub-Contractor of this
agreement specifically including, but not limited to, those damages arising
from accidents and occurrences.

The Sub-Contractor shall comply with any and all Public Liability limits
specified in the Contract between the Owner and Prime.

The Sub Contractor agrees to maintain adequate insurance so as to
protect him and the Prime from claims and liabilty under Workmen's
Compensation Acts, any other claims for injury or damage to person or
property by reason of the performance of this agreement. The Sub-
Contractor shall provide the Prime with at least one copy of certificates of
insurance filed prior to the start of any work for the following minimum coverage:



Public Liability - $1,000,000.00
Property Damage - 500,000.00
Contractual Liability - $ (contract value)

The Sub-Contractor shall be obliged to comply with the Workmen's
Compensation Laws of the State in which the work is to be performed as
described in Article 1, Scope of Work.

The Sub-Contractor shall fumish to the Prime a payment and performance
bond for the work as described in Article |,
. Scope of Work.

If an occupational license is required by a city in which the
. Sub-Contractor is working, Sub-Contractor is required to purchase

" said license.

If an employee payroll tax is required to be paid to a city in
which the Sub-Contractor is working, Sub-Contractor is required
to pay said tax.

Shop drawings for this project are to be submitted within n/a working
days of notification to submit. N/A copies of said shop drawings are to
be submittedto the office of the prime contractor.

The Sub-Contractor is to commence work on or about per the
attached schedule and follow through accordingly.

The Sub-Contractor will share any liquidated damages which are directly
attributabie to him in the performance of his work.

Should the Sub-Contractor be unable to efficiently carry this work to a
conclusion, the Prime shall have the work completed and any expense over
and above that specified in this Agreement shall be charged to the Sub-
Contractor and/or deducted from any funds due him under this Agreement.
This subcontract may be cancelled at any time by Prime Contractor after
having given subcontractor 10 days written  notice.

The Prime agrees to prosecute his work in a prompt and efficient manner so
as not to impede the Sub-Contractor in the completion of his work.

The Prime agrees to pay the Sub-Contractor, subject to other provisions
hereof, the prices set forth hereinafter for the respective items of work.



- Nov 08 02 03:20p Eaton RAsphalt Paving 859 331 5348 p.2
Article 1
Approximate Unit Price
Item # Description quanty Unit  Dollars  Amount Dollars
10 CONCRETE-CLASS A 398.3 CUM $570.00 $227,031.00
20 CONCRETE-CLASS AAA 531.1 CUM $700.00 $371,770.00
30 CONCRETE-CLASS B 20.7 CUM $390.00 $8,073.00
40 STEEL REINFORCEMENT 41318 KG $1.52 $62.803.36
50 STEEL REINF-EPOXY COATED 87289 KG $1.59 $138,789.51
80 STRUCTURAL STEEL (STA. 0+4£ ‘ 1LPSU $6,900.00 $6.900.00
70 STRUCTURAL STEEL (STA. 0+4¢ 1 LPSU $12,000.00 $12,000.00
30 STRUCTURE GRANULAR BACKFILL 268.1 CUM $42.00 © $11,260.20
© 80 STRUCTURE EXCAVATION-COMMON 88.1 CUM $29.00 $2,554.90
100 STRUCTURE EXCAV-SOLID ROCK 597.8 CUM $50.00 $29,890.00
- 110 PILES-STEEL HP360X108 12.8 METE $165.00 $2,112.00
120 TEST PILES 16.8 METE $165.00 $2,772.00
130 PRECAST PC | BEAM TYPE 3 615.7 METE $435.00 $267,829.50
140 CRUSHED AGGREGATE SLOPE PROT 346.3 MTON $24.50 $8,484.35
150 MASONRY COATING 2080.4 SQM $10.00 $20,804.00
160 ELECTRICAL CONDUIT (STA. 0+4: 1 LPSU $6,200.00 $6,200.00
170 ELECTRICAL CONDUIT (STA. O#4: 1 LPSU $6,200.00 $6,200.00
180 REMOVING EXISTING STRUCTURE (S1 11LPSU  $150,000.00 $150,000.00
190 REMOVING EXISTING STRUCTURE (S1 -1LPSU  $150,000.00  $150,000.00
1620 MOBILIZATION A 1 LPSU $30,000.00 $30,000.00

$1.515473.82



10.

o1

12.

13.

Payment to be only for actual work performed to the satisfaction of

the Prime and/or Owner and to be made on the basis of, and only to

the extent of, payments actually received by Prime from Owner, and
within seven (7) days after such receipt of Prime; final payment to

be made by the Prime upon acceptance of the work by, and payment by
the Owner. A zero percent (0%) retainage shall apply throughout the
job. The final payment shall also be subject to any liquidated

damages which are directly attributable to the Sub-Contractor in the
performance of his work. The Prime may withhold from final payment
said liquidated damages subject to final determination by the Owner.

A zero percent (0%) retainer will be withheld on all work until final

- payment is received from owner.

Subcontractor 044 Affidavit must accompany all applications for

~ payment.

Before final payment is made, the Sub-Contractor shall fumish satisfactory
evidence that all labor and material used on this work have been paid in full.

Sub-Contractor agrees to a deduction from payments, for a pro-rated
share of all association dues for the subject items of work.

Subcontractor is to keep his trash, materials and debris picked up
daily. Prime contractor may take whatever steps and perform whatever
labor to clean the site or to otherwise perform the subcontractor's
duties, in which event, prime contractor may back charge and deduct
from amounts due the subcontractor.

It is the policy of Eaton Asphalt Paving Company, Inc. not to
discriminate against our employees or applicant for employment
because of race, color, religion, sex or national origin. It is our policy
to employ applicants and to treat employees during employment
without regard to race, color, religion, sex or national origin.
Supervisory personnel will take positive action to assure

that this policy is enforced in the hiring, promoting, demoting,
transfer, recruitment, lay-off, termination, rates of pay, or other

forms of compensation.

Sub-Contractor also agrees to the requirements for affirmative
action to ensure equal employment opportunity as set forth in
Executive Order 11246 and the required contract provisions for
federal-aid construction contracts.



In witness whereof, the parties hereto, have executed this agreement on the day, and

in the year first above mentioned.

— T Y

As to Prime

" State of _Kentucky -
9 County of. Kenton

EATON ASPHALT PAVING CO., INC.

Prime

Chares W. Buckiew
Title: President

Subscnbed and swomn to before me this l day of "ﬂ B?M/)’Lm/? @ |

Witness; \ e R O~oraw-
As to Sub-Contractor

State of: v\e !\“‘:‘\/\Ll\')

County of: _ e\ ~ 3\-9”

i

Nprino Posi }

Notary Public

My Commission Expires July 7, 2004

Haydon Bridge Company, Inc.
Sub-Contractor

AL D

Title: Sem.%ﬂ'. T ecsores

Subscribed and sworn to before me this 8% day of }\)DuwaKr , 20 0o .

EQMVH L oot

Notary Public Q)



ACORD. CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YY)
11/08/2002

PRODUCER (615)383-8874
FRANK E. NEAL & CO., INC.
2223 EIGHTH AVENUE, SOUTH

FAX (615)383-8939

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

P.0. BOX 40507

NASHVILLE, TN 37204

INSURERS AFFORDING COVERAGE

AiEm
insURED Haydon Bridge Company, Inc. RFES SV _Wisureg a: Zurich American
P. 0. Box 175 nsureRB: Westchester Fire Ins. Co-Gresham
Springfield, KY 40069 NOV 1 2 200Zxsiredc: Ky.Assoc.Gen.Contractors Self Insurers Fun
mnsureRD:  Great American
| E AR [wsurere
COVERAGES b

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

",__"-?‘_RR TYPE OF INSURANCE POLICY NUMBER POy oL PB',;'TCEY‘,\EA’&F,',',R[‘,“J'%" LIMITS
GENERAL LIABILITY CON55745799 01/01/2002 | 01/01/2003 | EACH OCCURRENCE $ 1,000,000
X ] coMMERCIAL GENERAL LIABILITY FIRE DAMAGE (Any one fire) | $ 50,000
| CLAIMS MADE OCCUR MED EXP (Any one person) | § 5,000
A | X | XCU INCLUDED PERSONAL & ADV INJURY | $ 1,000,000
| GENERAL AGGREGATE $ 2,000, 000}
| GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000, 000
——l POLICY l_l RO r—l Loc
| AUTOMOBILE LIABILITY CON55745849 01/01/2002 | 01/01/2003 | ..\ /oD SINGLE LiMIT .
[ X | any auto {Ea accident) 1,000,000
| ALL OWNED AUTOS BODILY INJURY 1s B '
A || scrEDULED AUTOS {Per person)
| X | HRED AUTOS BODILY INJURY $
X | non-owNED auTes (Per accident]
| - . | PROPERTY DAMAGE $
{Per accident)
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
[ Jawauro ° OTHER THAN EAACCS
| AUTO ONLY: AGG| $ .
EXCESS LIABILITY CUA150839-0 12 / 18/ 2001 01/ 01/ 2003 | eacH OCCURRENCE $ 9 3 000 y 000
E OCCUR .CLAIMS MADE AGGREGATE s 9,000, 000
B $
| | bepuctieLe $
| X | rerention s 10,000 $
WORKERS COMPENSATION AND al4 01/01/2002 | 01/01/2003 X | oeimeal 1Bl
c EMPLOYERS' LIABILITY - : B AR E.L. EACH ACCIDENT $ 3,000, 000
EL DISEASE - EA EMPLOYEH § 3,000, 000
E.L. DISEASE - POLICY LIMIT | § 3,000,000
C‘gﬁ%’RRAC’I'ORS EQP M BINDER 01/01/2002 | 01/01/2003 DEDUCTIBLE - $2,500
D C(LEASED OR RENETED : (LEASED EQP LMT - $250,000)
EQP)

KY. TRANSPORTATION CABINET - IM-NH 75-7 (122) 157,
THE CERTIFICATE HOLDER IS INCLUDED AS ADDL INSURED AS

WORK PERFORMED BY THE NAMED INSURED.

RDEESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

PCN 02-0637 FD52 041 0075 156-161

RESPECTS GENERAL LIABILITY COVERAGE FOR

CERTIFICATE HOLDER | | ADDITIONAL INSURED; INSURER LETTER

CANCELLATION

EATON ASPHALT PAVING CO., INC.
1075 EATON DRIVE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING COMPANY WiLL ENDEAVOR TO MAIL
_3(l_ DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR LIABILITY
OF ANY KIND UPON THE COMPANY, ITS AGENTS OR REPRESENTATIVES.

COVINGTON, KY 41017

AUTHORIZED REPRESENTATIVE
Wink Neal/RITA

A/t e e’:zé’

ACORD 25-S (7/97)

©ACORD CORPORATION 1988



Kentucky Transportation Cabinet
Department of Highways
Division of Construction

SUBCONTRACTORS CERTIFICATION RECEIPT OF CONTRACT PROPOSAL

I hereby certify that HAYDON BRIDGE co. of SPRINGFIELD, KY , have
Subcontracting Company City, State
a copy of the contract proposal in the Bid Letting ;0-25-02 for UPN 470687
,in  GRANT County, and will abide by the

conditions set forth and therein said contract proposal.

°

11-08-02  HAYDON BRIDGE CO.
Date —Subconu'acﬁng Company

Hereby recognized as an official representative of this company, with full authori
understand and am fully aware of the condmons setforthandhmbym




Kentucky Transportation Cabinet Printed From RE-VIEW software

Division of Contract Procurement 12/11/2002
Report of Current Certificate Status

CERTIFICATE: 2002 A 00138-006 2. RENEWAL

Approved:  4/18/2002 Expires: 12/31/2002 Lapse Date (Expires + 120): 4/30/2003

HAYDON BRIDGE COMPANY INC
P O BOX 175
SPRINGFIELD KY 40069

Approved Work ltems

A GRADE AND DRAIN

E1 BRIDGES NOT MORE THAN 70 FT. CLEAR SPAN
E2 BRIDGES NOT MORE THAN 100 FT. CLEAR SPAN
E3 BRIDGES 100 FT. CLEAR SPAN AND OVER

E5 BRIDGES OVER NAVIGABLE STREAMS

126 BUILDINGS AND RELATED CONSTRUCTION



KENTUCKY TRANSPORTATION CABINET TC 63-35

DEPARTMENT OF HIGHWAYS Rev. 03/00
DIVISION OF CONSTRUCTION
SUBCONTRACT REQUEST
PROJECT CODE NO: 020687
SUBCONTRACT NO: 2
ENCUMBRANCE NO: H0206871
TO: : Dexter Newman
Project Engineer
FROM: Eaton Asphalt
Prime Contractor
X
SUBJECT: Grant IM NHG 75-7(122) 157
County Project Number

I hereby request to subcontract a portion of the subject project to:

Haydon Bridge of Springfield, KY
Subcontractor Employeer Identification Numbers: Federal KY
The amount to be subcontracted by this request is $ 1,560,759.70 or 9.35 % % of the

(original contract, minus Speciality Items, as totaled below),or a subcontract amount of  $  16,694,161.84
Speciality Items (if applicable) from the Contract Total: ~ $ 89,727.00

I have previously subcontracted as follows:

NAME OF SUBCONTRACTOR AMOUNT PERCENT
N H Stone - 667,894.70 4.00 %
The total amount to be subcontracted including this request is $ 2,228,654.40 or 13.35 % % of'the

(original contract) or (subcontract) amount.

This subcontractor has been furnished a copy of Appendix B of 49 CFR Part 29 and advised to include
the Certification in all lower tier covered transactions and in all solicitations for lower tier transactions
(Federal Aid Contracts only).

The proposed subcontractor is on the Department's list of qualified contractors and has current insurance
coverage: Policy Number with

which expires on

Name of Insurance Company Date

Prime Contractor's Signature Date



KENTUCKY TRANSPORTATION CABINET

DEPARTMENT OF HIGHWAYS
DIVISION OF CONSTRUCTION

SUBCONTRACT REQUEST

PROJECT CODE NO:

20687

Page

TC 63-35
Rev. 03/00

of 2

(_ Additional form |

(*) When description is limited by such as "Laying Only", "Erection Only", "Manipulation Only, etc. it should be so
indicated and explained.

(**) When the quantity is not the entire amount of (Contract) or (Sub-Contract) estimate, limitations by stations must

be shown or definitely designated in some suitable, positive manner.

Unit prices used on this request should list the prices as reflected in the contract and are for Departmental use
only and are not to be considered the exact prices agreed to by the contractors.

The Items to be subcontracted are as follows:

ITEM NO.

O A Mo e PO LSV VE TN U B R WRNN - —

DESCRIPTION
CONCRETE-CLASS A
CONCRETE-CLASS A
CONCRETE-CLASS AAA
CONCRETE-CLASS AAA
CONCRETE-CLASS B
STEEL REINFORCEMENT
STEEL REINFORCEMENT
STEEL REINF-EPOXY COATED
STEEL REINF-EPOXY COATED
STRUCTURAL STEEL (STA. 0+457.2
STRUCTURAL STEEL (STA. 0+456.5
STRUCTURE GRANULAR BACKFILL
STRUCTURE GRANULAR BACKFILL
STRUCTURE EXCAVATION-COMMON
STRUCTURE EXCAVATION-COMMON
STRUCTURE EXCAV-SOLID ROCK
STRUCTURE EXCAV-SOLID ROCK
PILES-STEEL HP360X108
TEST PILES :
PRECAST PC | BEAM TYPE 3
PRECAST PC | BEAM TYPE 3
CRUSHED AGGREGATE SLOPE PRO"
CRUSHED AGGREGATE SLOPE PRO™
MASONRY COATING
MASONRY COATING
ELECTRICAL CONDUIT (STA. 0+457
ELECTRICAL CONDUIT (STA. 0+456
REMOVING EXISTING STRUCTURE (¢
REMOVING EXISTING STRUCTURE (¢
Demoblization (Partial)

(RECOMMENDED)

Unit
CUM
CuUM
CUM
CUM
CUM
KG
KG
KG
KG
LP SUM
LP SUM
CUM
CUM
CUM
CUM
CUM
CUM
METER
METER
METER
METER
M TON
M TON
SQM
SQM
LP SUM
LP SUM
LP SUM
LP SUM
Dollar

Project Engineer

Date

Quantity
$175.40

$222.90
$264.50
$266.60
20.70
$19,076.00
22,242 .00
42,092.00
45,197.00
1.00
1.00
81.30
186.80
22.60
65.50
246.80
351.00
12.80
16.80
300.70
315.00
155.70
190.60
994.80
1,085.60
1.00
1.00
1.00
1.00
1.00

UNIT
PRICE

589.00
589.00
723.00
723.00
403.00
1.60
1.60
1.70
1.70
7,131.00
12,400.00
43.40
43.40
30.00
30.00
51.70
51.70
172.00
172.00
450.00
450.00
25.00
25.00
10.00
10.00
6,500.00
6,500.00
150,000.00
150,000.00
30,000.00

TOTAL

AMOUNT

103,310.60
131,288.10
191,233.50
192,751.80
8,342.10
30,521.60
35,587.20
71,556.40
76,834.90
7,131.00
12,400.00
3,528.42
8,107.12
678.00
1,965.00
12,759.56
18,146.70
2,201.60
2,889.60
135,315.00
141,750.00
3,862.50
4,765.00
9,948.00
10,856.00
6,500.00
6,500.00
150,000.00
150,000.00
30,000.00

$1,560,759.70

Chief District Engineer

Date
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SUB-CONTRACT AGREEMENT

PROJECT Grant County
IM-NH 75-7(122)157

This Sub-Contract made and entered into this day of , 20
by and between Eaton Asphalt Paving Co., Inc., hereinafter called the Prime and
N.H. Stone. Inc. Inc. _hereinafter called the Sub-Contractor.

Witnesseth:
Whereas, the Prime has entered into a contract with Kentucky Transportation
Cabinet hereinafter referred to as Owner, to perform certain specific work. Now,
therefore, in consideration of the covenants and conditions herein contained, it is
mutually agreed as follows:

1. Hereby made a part of this Sub-Contract Agreement by reference thereto are
the aforesaid Contract between Owner and Prime including all plans,
specifications, general conditions, special conditions pertaining thereto and
all rules, regulations and specifications which may be adopted pertaining to
said work. The Sub-Contractor agrees to comply therewith and perform said
work in accordance therewith.

2. The Sub-Contractor acknowledges and agrees that he has examined
sufficiently to his satisfaction the site of the work and is fully familiar with the
aforesaid Contract between Owner and Prime.

3. The Sub-Contractor agrees to perform all work as described in Article |,
Scope of Work, attached hereto and made a part herein.

4. The Sub-Contractor shall fumish all equipment, labor and materials
necessary to complete the work as described in Article 1, Scope of Wor
The Sub-Contractor shall complete all work in a good workmanlike manner.

5 The Sub-Contractor shall indemnify and save harmless the Prime from af
and all claims of whatsoever kind and nature which might be asserted against =
the Prime by reason of the performance by said Sub-Contractor of this
agreement specifically including, but not limited to, those damages arising
from accidents and occurrences. '

The Sub-Contractor shall comply with any and all Public Liability limits
specified in the Contract between the Owner and Prime.

The Sub Contractor agrees to maintain adequate insurance so as to
protect him and the Prime from claims and liability under Workmen's
Compensation Acts, any other claims for injury or damage to person of
property by reason of the performance of this agreement The Sub-
Contractor shall provide the Prime with at least one copy of certificates of
insurance filed prior to the start of any work for the following minimum coverage:



Public Liability - $1,000,000.00
Property Damage - 500,000.00
Contractual Liability - $ (contract value)

The Sub-Contractor shall be obliged to comply with the Workmen's
Compensation Laws of the State in which the work is to be performed as
described in Article 1, Scope of Work.

The Sub-Contractor shall furish to the Prime a payment and performance
bond for the work as described in Article |,
Scope of Work.

If an occupational license is required by a city in which the _
Sub-Contractor is working, Sub-Contractor is required to purchase
said license. »

if an émployee payroll tax is required to be paid to a city in
which the Sub-Contractor is working, Sub-Contractor is required
to pay said tax.

Shop drawings for this project are to be submitted within n/a working
days of notification to submit. N/A copies of said shop drawings are to
be submitted to the office of the prime contractor.

The Sub-Contractor is to commence work on or about per the
attached schedule and follow through accordingly.

The Sub-Contractor will share any liquidated damages which are directly -
attributable to him in the performance of his work. ' TR

Should the Sub-Contractor be unable to efficiently carry this work to a ..
conclusion, the Prime shall have the work completed and any expense over
and above that specified in this Agreement shall be charged fo Sub-
Contractor and/or deducted from any funds due him under this Agreement.
This subcontract may be cancelled at any time by Prime Contractor after -
having given subcontractor 10 days written - notice. -

The Prime agrees to prosecute his work in a prompt and efficient r s
as not to impede the Sub-Contractor in the completion of his work

The Prime agrees to pay the Sub-Contractor, subject to other provisions
hereof, the prices set forth hereinafter for the respective items of work.



Article 1

Approximate Unit Price
Item # Description quanty Unit Dollars Amount Dollars
270 R/W FENCE-WOVEN WIRE TYPE 1 15194 METE $12.18 $185,062.92
280 GUARDRAIL-STEEL W BEAM-S FACE 3891 METE $34.98 $136,107.18
290 GUARDRAIL CON TO BR END TYPE A 8EACH  $415.00 $3,320.00
300 GUARDRAIL END TREATMENT TY 2A 10 EACH  $336.00 $3,360.00
310 GUARDRAIL END TREATMENT TY 4A 14 EACH  $1,435.00 $20,090.00
320 GUARDRAIL END TREATMENT TYPE 3 2EACH  $400.00 $800.00
330 GUARDRAIL TERMINAL SECT NO 1 4 EACH $32.00 $128.00
340 REMOVING GUARDRAIL 7925 METE $2.95 $23,378.75
350 REMOVING FENCE 15080 METE $4.92 $74,193.60
390 R/W MARKER RURAL TYPE 1 35 EACH $68.00 $2,380.00
| 440 EXCELSIOR BLANKET 789 SQM $1.50 $1,183.50
580 SEEDING AND PROTECTION 553900 SQM $0.32 - $177,248.00
770 FLEXIBLE DELINEATOR POST-W 147 EACH $25.00 $3,675.00
780 FLEXIBLE DELINEATOR POST-Y 26 EACH $25.00 $650.00
870 TEMP SEEDING AND PROTECTION 45200 SQM $0.21 $9,492.00
880 TOPDRESSING FERTILIZER 272 MTON  $300.00 $8,160.00
890 SPECIAL SEEDING CROWN VETCH 46100 SQM $0.28 $12,908.00
1520 GMSS GALV STEEL TYPE B 8871 KG $2.91 $25,814.61
1530 CLASS A CONCRETE FCR SIGNS 40 CUM $545.00 $21,800.00
1540 SBM ALUMINUM PANEL SIGNS 214 SQM $150.21 $32,144.94
1550 SBM ALUM SHEET SIGNS 2 MM 1 sQM $107.00 $107.00
1560 SBM ALUM SHEET SIGNS 3 MM 28.5QM $126.55 $3,543.40
1590 STEEL POST TYPE 2 150 METE $13.32 $1,998.00
1600 STEEL POST MILE MARKERS 10 EACH $95.00 $950.00

$748,494.90



10.

11.

12.

13.

Payment to be only for actual work performed to the satisfaction of

the Prime and/or Owner and to be made on the basis of, and only to

the extent of, payments actually received by Prime from Owner, and

within seven (7) days after such receipt of Prime; final payment to

be made by the Prime upon acceptance of the work by, and payment by

the Owner. A zero percent (0%) retainage shall apply throughout the
job. The final payment shall also be subject to any liquidated

damages which are directly attributable to the Sub-Contractor in the
performance of his work. The Prime may withhold from final payment
said liquidated damages subject to final determination by the Owner.

A zero percent (0%) retainer will be withheld on all work until final
payment is received from owner.

Subcontractor 044 Affidavit must accompany all applications for
payment.

Before final payment is made, the Sub-Contractor shall fumish satisfactory
evidence that all labor and material used on this work have been paid in full.

Sub-Contractor agrees to a deduction from payments, for a pro-rated -
share of all association dues for the subject items of work.

Subcontracior is to keep his trash, materials and debris pickedup .
daily. Prime contractor may take whatever steps and perform whatever -
labor to clean the site or to otherwise perform the subcontractor's - -
duties, in which event, prime contractor may back charge and deduct
from amounts due the subcontractor. L

It is the policy of Eaton Asphalt Paving Company, Inc. not to , S
discriminate against our employees or applicant for employment =
because of race, color, religion, sex or national origin. ftis our policy
to employ applicants and to treat employees during employment '
without regard to race, color, religion, sex or national origin.

Supervisory personnel will take positive action to assure

that this policy is enforced in the hiring, promoting, demoting,

transfer, recruitment, lay-off, termination, rates of pay, or other

forms of compensation. '

Sub-Contractor also agrees to the requirements for affimative
action to ensure equal employment opportunity as set forth in
Executive Order 11246 and the required contract provisions for
federal-aid construction contracts.



-NOV.=21' 02 (THU) 11:§7 N. H. STONE INC. TEL:606 247 2133 P. 002
Bnov 21 02 10:32a Eaton Asphalt Paving 859 331 5346 £.6

-

In witness whereof. the parties hareto, have executed this agreement on the day, and

in the year first above mentioned.
EATON ASPHALT PAVING CO_INC.

. < Prime
WitnessO e —Cg e C 4
As to Prime F—
By: R
Charles W. Bucklew
Title: President
State of. __Kentucky
County of _Kenton

Subscribed and swom to before me this_ X {_ day of Noverniner 20 O

- NOt&'YPUb!IC My Commission Expires' Ju!y 7. 2004

NH. Stone_ inc,
Sub-Contractor

Br_@lwdéihf
Tite._f naaadir

Stateof____KewtusleN
Countyof ____ B ATH

Subseribed and swom to before me this_TAST dayof ___NovEWRER. _ 2002

W EACIIVEE
Notary Public



NOV, -21" 02 (THU) 11:38 N. H. STONL NG, TEL-bUD 24/ 2139 F.uuo

Mov 21 02 10:32a Eaton Rsphalt Paving @59 231 S346.

Kentucky Transportation Cablget
Department of Highways
Division of Construction

SUBCONTRACTORS CERTIFICATION RECEIPT OF CONTRACT PROPOSAL

[ hereby certify that N_ I .g;\gne, of SX]O Z‘P:,bl | 59 K;{ , have
Subcontracting Company ity, State

a copy of the conwract proposal in the Bid Letting }{j - A S -0 for UPN 03 -0 X}
Jin_(Giraad County, and will abide by the

conditions set forth and therein said contract proposal.

H. \%— Z\-9% ait\ . %ﬁ\lg Tae.
ompany
Hereby recognized as an official representative of this company, with full authority to sign, [
undcmlndmdlﬁﬁtﬂyawmofthecbﬂdiﬁms&'foﬂhmdh«ehbythismm :

p.7



Commonwealth of Kentucky

James C. Codell, Il Transportation Cabinet Paul E. Patton
Secretary of Transportation Frankfort, Kentucky 40622 Governor

Clifford C. Linkes, PE.
Deputy Secretary

MEMO

Date: December 9, 2002

To: Bob Lewis
Division of Construction

From: Rick Stansel /AV

Division of Contract Procurement

Re: Grant County - PCN 020687
IM-NH 75-7 (122) 157
Eaton Asphalt Paving Company, Inc. & Subsidiary

Accompanying this memo is your copy of the Detailed Plan/Subcontract Requests,
SubContract Agreements and Certificates of Insurance for this project. The established
goal for this project was 5%. Contract Procurement has reviewed and approved 5.33%.
A work order was issued December 5, 2002.

CC:  Dexter Newman
Anna Patterson

N
0
/’\\

EDUCATION

- L
y \ KENTUCKY TRANSPORTATION CABINET
Q; “PROVIDE A SAFE, EFFICIENT, ENVIRONMENTALLY SOUND, AND FISCALLY RESPONSIBLE TRANSPORTATION SYSTEM

WHICH PRCMOTES ECONOMIC GROWTH AND ENHANCES THE QUALITY OF LIFE IN KENTUCKY!
‘AN EQUAL OPPORTUNITY EMPLOYER M/F/D”
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Kentucky Transportation Cabinet Printed From RE-VIEW software

Division of Contract Procurement 12/11/2002
Report of Current Certificate Status

~___ CERTIFICATE: 2002 A 00241-005 2. RENEWAL

Approved:  4/18/2002 Expires: 12/31/2002 Lapse Date (Expires + 120): 4/30/2003

N H STONE INC
PO BOX 23¢
SHARPSBURG KY 40374

Approved Work ltems

E1 BRIDGES NOT MORE THAN 70 FT. CLEAR SPAN
F  SIGNS

H  LANDSCAPING

101 CLEARING AND GRUBBING
104 GUARD RAILS

105 FENCING

106 SEEDING AND SODDING
111 CURB AND GUTTER

112 SIDEWALK

113 ENTRANCE PAVEMENT

114 PAVED DITCH

130 TRAFFIC SIGNALS

132 PAVEMENT MARKERS

J60 EMBANKMENT IN PLACE



PRODUCER 859-254-8023
Powell Walton Milward

360 East Vine Street
Lexington, KY 40507

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

DATE IMMIDONYY)  §
11/21/02  §

COMPANIES AFFORDING COVERAGE

[os!
A United States Fire Ins Co
INSURED ) COMPANY R
N. H. Stone, Inc. B North River Insurance Co
P. O. Box 239 Coeane
Attention: Fred Clark Rovyal insurance Co of America
Sharpsburg KY 40374 COMPANY
D AIK Comp

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED 8Y PAID CLAIMS.

o TYPE OF INSURANCE POLICY NUMBER ;?“T‘g’::;%%xﬁ P RO LTS
A | GENERAL LIABRITY 5430835935 1/01/02 1/01/03 GENERAL AGGREGATE s 5000000
X | COMMERCIAL GENERAL LIABILITY PRODUCTS - COMP/OP AGG | 8 2000000
CLAIMS MADE OCCUR PERSONAL & ADV INJURY s 1000000
|| OWNER'S & CONTRACTOR'S PROT EACH OCCURRENCE s 1000000
] FIRE DAMAGE {Any one fire) | $ 50000
MED EXP {Any one person} $ 5000
B |AUTOMOBILE LIABILITY 1336675581 1/01/02 1/01/03 COMBINED SINGLE LIMIT s
§ X | any auTO 1000000
|| ALL OWNED AUTOS BODILY INJURY s
}___ SCHEDULED AUTCS (Per person)
| X | HiReD AUTOS BODILY INJURY s
&_ NON-OWNED AUTOS (Fer acaident)
— PROPERTY DAMAGE s
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
: ANY AUTC ° OTHER THAN AUTO ONLY:
EACH ACCIDENT | ¢
[ | AGGREGATE | $
C | EXCESS UABILITY © PHNO17069 1/11/02 1/01/03 EACH OCCURRENCE $ 5000000
E3 UMBRELLA FORM AGGREGATE $ $000000
OTHER THAN UMBRELLA FORM s
D | WORKERS COMPENSATION AND 1041 1/01/02 1/01/03 X | eiands | 92
EMPLOYERS' LIABILITY B EACH ACCIDENT s 500000
THE PROPRIETOR/ g INCL EL DISEASE - POLICY LIMIT | § 500000
PARTNERS/EXECUTIVE
OFFICERS ARE: EXCL EL DISEASE - EA EMPLOYEE | $ 500000
E | OTHER 79815122 1/01/02 1/01/03
EXCESS LIABILITY 45,000,000 EACH OCCURRENCE .,
$5,000,000 AGGREGATE

DESCRIFTION OF OPERATIONSA OCATIONS/VEHICLES/SPECIAL ITEMS
PROJECT: GRANT COUNTY IM-NH 75-7(122)157

EATON ASPHALT PAVING CO., INC.
ATTN: ALAN ARCHAMBAULT

1075 EATON DRIVE

COVINGTON, KY 41017-96565

OF ANY_KIND UPON THE COMPANY.

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO MAIL
__30 pavs WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT.
BUT FAIURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR LIABILITY

ITS AQENTS OR REPRESENTATIVES.

o




TRANSPORTATION CABINET
DEPARTMENT OF HIGHWAYS

MEMO TO: FRANK DUNCAN, P.E.,, Chief District Engineer (D- 7 )
SUBJECT: IM-NH 75-7 (122) 157 PCN- 20687

GRANT COUNTY
Subcontract No.’ 01 N. H. STONE, INC.

The Department of Highways, records indicate the proposed subcontractor is a currently
approved qualified contractor with the Department. Further, it has been determined that
the total amount proposed for subcontracting to date is less than 50% of the total amount
of original contract; therefore, it meets the approval of the Department of Highways for
EATON ASPHALT PAVING CO., INC. AND to subcontract the listed items of work to

N. H. STONE, INC.

This approval is given with the definite understanding that all conditions relating to the
Specifications, plans, proposal and instructions governing this contract are to be fully
complied with by the subcontractor; further, the prime contractor’s responsibility is in no
way relieved or diminished as a result of this approval. Also, the prime contractor or a
representative of his basic organization as general superintendent shall be on the project
at all times when construction is in progress to receive and carry out such instructions as
the Engineer may give.

This approval is contingent upon the subcontractor fully complying with the keeping in
Kentucky, until released by the Department of Highways, completed and accurate records not
limited to, but including, daily time books, payrolls, cancelled checks, invoices, etc.,
readily available for inspection by representatives of the Kentucky Department of Highways
at any reasonable time.

Further, the contractor is_to submit or require the above subcontractor to submit ALL
FEDERAL PROJECTS the following forms:

Certified Transcript of Weekly Payroll, Form TC 14-308 and Form WH 348 must accompany each
weekly payroll

We received and have in our files certificate indicating current public liability insurance
with POWELL-WALTON-MILWARD, INC with expiration date of 01/01/2003

as coverage of operations to be performed by N. H. STONE, INC.

in which is satisfactory.

A copy of this letter is being sent to the contractor and subcontractor in order that they
may be familiar with the requirements to be met by an approved subcontractor.

Approval Date- 12/04/2002
Total Value of Subcontract- $§ 748494.90

Dexter Newman, P.E.
Director, Division of Construction

cc:
Contractor : EATON ASPHALT PAVING CO., INC.Subcontractor : N. H. STONE, INC.
Resident Engineer : SIMPSON, M., District - 7

Division of Contract Procurement: R. Stansel

Office of Minority Affairs: Anna Patterson Division of Unemployment Insurance
Kentucky Association of Highway Contractors Plantmix Industry of Ky., Inc.

FHWA





